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CIRM Shared Research Laboratory Information Form – Part Two

(Revised 03/07/2007)

Section A. 1. Program Director

Application Number

This email address identifies you to CIRM. Please use this email address for all 
correspondence with CIRM.

This field should fill automatically, based on the email address. If not, enter the number you 
received via email from CIRM, in the  form “XX9-99999-9”, where “X” is a letter, and “9” is a digit.

Total Part Two Funds Requested for Shared Laboratory Space

Total Part Two Funds Requested for Stem Cell Techniques Course

Project Start Date Construction Start Date

Section A. Project Information

Name
FirstPrefix Middle Last Suffix

Email (office)

Note: All green fields are calculated values. Do not enter a value in the field.

Shared Research Laboratory only Shared Research Laboratory and Stem Cell Techniques Course

Please indicate whether you propose to apply for funding of a Stem Cell Techniques Course along with the Shared 
Laboratory Space, or just the Shared Laboratory Space.

Section A. 2. Facilities Contact

Address

Department

This email address identifies you to CIRM. Please use this email address for all 
correspondence with CIRM.

Name
FirstPrefix Middle Last Suffix

Institution

Other Institution
If your institution is not listed, please 
identify the name of the institution here.

Position Title

Email (office)

Phone Number

City Zip Code

Fax NumberExt

Occupancy Date

NOTE: Please be aware that any information you 

provide in this form will be made publically available.

Limited to 300 Characters

Project Title

Total Capital Funds Requested

1

CL1-00512-1

$1,709,820

Sep 1, 2007 Sep 15, 2007

DieterDr. C. Gruenert

dieter@cpmcri.org

475 Brannan Street, Suite 220

LynneMs. Day

Other

Director of Research Operations

dayL@cpmcri.org

(415) 600-3014

CASan Francisco 94107

(415) 600-1681

Jan 15, 2008

CPMC Shared Research Laboratory

$ 656,250
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Section A. 3. Public Abstract

See Appendix A.

Section A. 4. Statement of Benefit to California

See Appendix A.
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Section B. Laboratory Renovation Plan

Project Manager

Title

Company/Institution

Construction Supervisor

Title

Company/Institution

Describe plans for development/renovation of the shared laboratory space including fixed equipment costs.  Include a 
description of the current space and how it will be renovated and reconfigured to form the laboratory.  Include as attachments 
one 11x17 page of the current floor plan space and one 11x17 page of proposed floor plan of the renovated space.  Describe all 
renovations that will be done.  Describe how the project will be managed and tracked, as well as how change orders will be 
handled.  For laboratories that are proposed to be located in leased space, provide information regarding the institution's long-
term access to the leased space.   Describe plans and schedule for all phases of development including design, construction, and 
installation of equipment leading to a functional laboratory.  Give a proposed contingency plan in case of cost overruns.  Any 
additional costs due to budget overruns will be the responsibility of the grant recipient. (narrative limited to 3 pages)

3

Jeanne Gomez

CPMC

Craig Horton

Senior Project Manager

Pankow

Part 2: Laboratory Rennovation Plan

As of March 1, 2007 CPMCRI has leased an additional 19,000 sq ft of space to expand laboratory, office and conference room
capabilities to our existing 42,000sq ft. We have renegotiated a new lease on all our space at 475 Brannan for a 10 year period
(beginning March 2007 through February 2017). Although the majority of the expansion space is designated for other uses, we
have set aside approximately 1500 sq ft in support of the shared laboratory being proposed in this CIRM application.

Since January 2007 CPMCRI has been in the planning stage of a major renovation to our existing space and the new 19,000 sq ft
of expansion space. Therefore, we are including the planning, permitting and construction schedule for the proposed shared
laboratory into the overall master renovation schedule for our facility which is currently underway.

CPMCRI facility description. CPMCRI occupies 4 zones/areas in the 475 Brannan building. Zone 4 below is the planned location
for the shared laboratory:
Zone 1 located on the lst floor contains bench laboratory space (includes tissue culture rooms, microscope rooms, wet lab
benches, large equipment rooms, walk-in cold room.
Zone 2 located adjacent to Zone 1 on lst floor contains office, cubicles, tissue culture room and 5,000 sq ft vivarium
Zone 3 located on 2nd floor contains the administrative & finance research offices, PI offices, cubicles and conference facilities.
Zone 4 located on 2nd floor adjacent to Zone 3 – new expansion space, location of the shared laboratory.

Shared laboratory space renovation: The renovation of Zone 4 is the first phase of our master renovation plan. The space is
currently vacant and therefore construction in this zone will be minimally disruptive. As can be seen from the schematic of Zone
4, the proposed location of the shared laboratory is currently a large, open space that will not require demolition. The only
existing structure in the area is a single laboratory bench that will be incorporated into the enclosed shared laboratory.

Project management:
Our master renovation, of which the shared laboratory will become a part, is being managed by the following team:

Architects: Smith Group, Inc.
Mona Thaler AIA Associate

Construction: Pankow
Craig Horton, Senior Project Manager

CPMC Project Manager: Jeanne Gomez
CPMCRI Site Administrator: Lynne Day
CPMCRI Site Facilities: Martin Wu

The project will be managed and tracked by Jeanne Gomez from the California Pacific Medical Center Facilities Department. Ms.
Gomez managed the initial build out of the 475 Brannan space in 2004/2005. She, as are the other members of the team, is very
familiar with the facility and we have chosen to work with the same architects and construction team as we were very satisfied
with their original work.

Since the beginning of February 2007 the project team listed above has met weekly. Project status is tracked and managed by
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Section B -- 1. Laboratory Renovation Plan (continued)

4

Ms. Gomez and each team member reports progress on a weekly basis. As required, representative from subcontractors also
attend the weekly meetings. We hold user group meetings periodically to assist in evaluating lay-outs. Construction is
supervised by Mr. Craig Horton who reports to Ms. Gomez. Installation of equipment for the shared laboratory will be
coordinated by Ms. Gomez in conjunction with Martin Wu, our facilities manager and any required subcontractor and equipment
vendors. We will submit our design for the shared laboratory along with the master renovation plans through the city permit
process utilizing the services of a permit expeditor. If this proposal is awarded in the summer of 2007 we will, by that time, have
permits in process if not already issued. Change orders will be prepared and priced by the project contractor and submitted to
CPMCRI and the project manager for review and acceptance. Once a change order is accepted the contract will be amended to
reflect the change.

Master Renovation (Zone 4) Project Schedule:
February – March 5th 2007 Design phase/user group meetings
March 12, 2007 Design completed to submit for initial
pricing
March 19, 2007 Pricing proposal submitted for review
March 26, 2007 Initial budget presentation/constructability
(execute construction agreements)
April 9, 2007 Revised plans reviewed per budget
constraints
April 16, 2007 Permit document process begun
May 7, 2007 Design plan submitted to building owner for
Review
(may need additional time for building owner review comments)

June 4, 2007 Final pricing for master renovation
(pending comments and potential funding from CIRM design and pricing changes may be required to shared laboratory)

 July 2007 Begin demolition/construction
(pending permit approvals from city)

December 2007/January 31, 2008 Construction complete in Zone 4
Functional space/move staff and install
and test all equipment

Cost overruns: We are factoring 10% into our plans for cost overruns, which is routine for all our medical center building projects.
We understand that cost overruns are the financial responsibility of the grantee institution.
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Section B. 1. Schedule/Timeline and Drawdown of Funds Table

Activity/Milestone Start Date

Completion or 

Milestone Date

Request for Planning Funds (10% of 
Construction Costs)

Prepare Preliminary Plans

Approval of PPs

Prepare Working Drawings

Approval of WDs

Request Construction Contract funds (80% 
of Construction Costs)

Advertise for Construction Contract

Award Construction Contract

Construction Activities

Beneficial Occupancy

Notice of Completion

Request Construction Completion Amount 
(10% of Construction Funding)

1

2

3

4

5

6

7

8

9

10

13

14

15

Grant Award (estimate)

Amount of CIRM 

funds to be drawn

“Preliminary Plans” (PPs) represent approximately 35 percent of the design effort, or may be considered the product of 
completing the "Design Development" (DDs) phase of architectural work. 

“Working Drawings” (WDs) represent drawings and specifications from which a contractor may determine the full extent of 
work contemplated in the project for purposes of submitting a bid; may be referred to as completion of “Construction 
Documents” (CDs) phase of architectural work.

Completion of Equipment Purchases11

Request Equipment Purchase funds12

#

Provide a realistic schedule and drawdown of funds for completing each activity/milestone, as indicated below.

5

Sep 1, 2007

Mar 12, 2007

Apr 9, 2007

Apr 9, 2007

Apr 9, 2007

Apr 9, 2007

Jan 18, 2008

May 7, 2007

Sep 17, 2007

Jan 18, 2008Jul 1, 2007

Nov 15, 2007

$842,856

$ 48,300

$386,400

$ 48,300

Sep 1, 2007
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Section B. 2. Budget

Provide a complete budget for the renovation that includes construction costs, design fees, administration of the project, other 
costs (i.e. installation of equipment) and a construction contingency (limited to 7-10% of the construction budget). Identify the 
amount of CIRM funds requested and the matching funds (construction requires 20% matching funds). Provide a complete 
budget for movable equipment (equipment requires 20% matching funds). (narrative limited to 3 pages)

(Note: An Excel spreadsheet can be attached as long as the total submission for this Section is limited to 3 pages)

6

Renovation/Building

@$400/sq ft construction (includes architect/ 1500 603,750
engineering fee 15% of construction cost)

10% construction contingency 1 52,500

total renovation 656,250

The renovation estimated price per square foot includes all construction costs (benches, casework, fixtures, cabling, HVAC,
permits, connection to emergency generator support, plumbing, etc.)

Equipment Purchases

Description Quantity Cost
Beckman Optima ultracentrifuge 1 66,682
Beckman Centrifuge 1 37,130
Beckman titanium rotor 1 17,645
Beckman bucket rotor 1 19,323
Beckman fixed angle rotor 1 8,444
Beckman fixed angle rotor 1 4,731
Coulter counter with accessories 1 16,238
Biorad Gel Documentation system 1 27,057
Leica Leitz fluorescence microscope 1 8,660
Forma CO2 incubators 2 6,495
Forma Series II incubator with O2 control 1 7,280
Nikon Inverted Phase contrast microscope 1 4,330
Baker Biosafety cabinets (6 foot) 3 32,089
Forma -80 ultralow freezer 1 10,000
Liquid nitrogen dewers for cell storage 2 10,332
freezers (-20) 2 2,165
Tecan Celerity fully automated cell culture system 1 774,972

CIRM CPMC
Equipment total 1,053,570 $842,856 $210,714

The mission of the core facility will be to isolate EP cell lines by direct differentiation of cell lines from human embryos and from
hES cell lines.

We plan to purchase the equipment typically needed for a cell biology/molecular biology core which will include 3 class II
biosafety cabinets, CO2 incubators, a coulter cell counter with accessories, a fluorescence microscope, an inverted microscope, a
liquid nitrogen cryogenic storage tank, and a low temperature -80°C freezer, a Beckman J-26 high performance centrifuge, and
Beckman Optima L-80 XP ultracentrifuge with rotors, a Biorad documentation system capable of detecting chemiluminescence,
along with miscellaneous refrigerators, - 20°C freezers, and water baths and necessary laboratory supplies for cell culture and
molecular biology.

An ultracentrifuge is required for bulk preparation of cytoplast and karyoplasts (Do and Scholer, Stem Cells 2004 22:941-949),
and for concentration of lentivirus vectors (Burns et al, Proc. Natl. Acad. Sci. 1993 90:8033-8037) used in Dr West’s and Dr.
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Section B. 2. Budget (continued)
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Sargent’s research programs.

A Tecan Cellerity robotic platform will be purchased to support plating, differentiation, and expansion of EP cell lines. Our
approach will be to seed 96-well tissue culture plates at an average cell density of 1 cell/well. Of the EP cell lines isolated using
the ACTCellerate ex vivo differentiation protocol, only about 25% of the clonally isolated lines survive with long-term growth
potential. Since our initial plating efficiency is 1% to 10%, isolation of 1000 clonally isolated EP cell lines will require plating and
differentiation of approximately 40,000 to 400,000 wells

The Tecan Cellerity robotic platform includes a cell sorter capable of seeding multi-well tissue culture plates, an 8-channel liquid
handling arm, integrated incubator, hood-clean bench, and accessories for changing media and passaging cells. The Cellerity
platform will be an essential resource for the maintenance and expansion of EP cell lines and will also be used to develop
procedures for automated growth of hES cell lines.
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Budget Category

Section B. 3. Budget Summary Table

Total Budget CIRM Grant Funds Institutional Match

Other Project Costs

Construction Contract Costs

Other Construction Costs (institutional)

Subtotal Construction

Design Fees

Complete the budget summary for the use of CIRM funds. 
Note: All colored fields contain calculated data. Please do not enter anything in those fields.

Administrative Costs

Construction Contingency

Total Construction

Movable Equipment

Total Budget

Gross Square Feet

Assignable Square Feet Const Costs/ASF

Const Costs/GSF

8

$ 437.50

$ 525,000 $ 420,000 $ 105,000

$ 000 $ 000 $ 000

$ 78,750

$ 52,500

$1,053,570

$ 105,000$ 420,000$ 525,000

$ 173,250$ 483,000$ 656,250

$ 383,964$1,325,856$1,709,820

1500

$ 0.00

$ 15,750$ 63,000

$ 52,500

$ 210,714$ 842,856

$ 322.00

$ 0.00
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Section B. 4. Institutional Commitment

Provide a detailed description of the amount and source of matching funding for each request that requires matching funds.  The 
requirement of matching funds can be satisfied if the institution can document funds, excluding other grant funds, committed to 
similar projects (i.e., renovation of lab space and equipment purchase) after January 1, 2005.  Detail the use of the space after the 
three year period is completed. (narrative limited to 2 pages)

9

The California Pacific Medical Center and its Research Institute (CPMCRI) has made a major commitment of space and funding to
enhancing its research programs. CPMC now ranks in the top 25 of all independent medical centers in the US in NIH funding. In
addition to building programs in clinical research, epidemiology, behavioral medicine, and pharmacokinetics, CPMCRI has
greatly strengthened its laboratory-based research programs.

In the past five years CPMCRI has successfully recruited—and provided space and institutional funding for—13 principal
investigators in its four major lab programs: Immunology and Infectious Diseases (Drs. Stewart Cooper [hepatitis C immunology]
and Raphael Merriman [genetics of fatty liver disease]); Cell Biology (Drs. Vishu Lingappa [bioconformatics], Dieter Gruenert
[genetic engineering]; Giuseppe Inesi [calcium transport], and Saleh Adi [myoblast differentiation]); Cancer (Drs. John Muschler
[dystroglycan in breast cancer], Sean McAllister [cannabinoid receptors], Claudia Gravekamp [cancer vaccines], and Charles
Cobbs [CMV in glioma]); and Neurosciences (Drs. Eric Beattie [AMPA receptor trafficking], Jian Liu [ALS pathogenesis], and Claude
Genain [MS immunology]). Many of these scientists, along with others who were already at CPMCRI, are or will be involved in
embryonic stem cell research, as discussed elsewhere in this proposal. Two years ago, CPMCRI developed a new lab facility at
475 Brannan Street (in the China Basin area of San Francisco), and will shortly be developing an additional 19,000 sf at that
facility to provide space to recruit additional scientists.

The researchers at CPMCRI are committed to developing a robust stem cell research program at CPMCRI and the Shared
Research Laboratory (SRL) will be an integral part of this effort. The future use of the SRL will continue to involve the generation
and characterization of embryonic progenitors (EPs) from both hES cells and directly from zygotes. In addition, any research
involving the generation of new stem cell lines will be supported. The EP and hES cell lines will be from normal individuals and
those with genetic disorders and will be distributed to researchers at CPMCRI and in neighboring institutions. Using the
characterization and distribution mechanisms established during the period of CIRM funding, the cells will be characterized,
catalogued, cryopreserved, and distributed. The characterization of the EPs and hES cell lines will have the goal of identifying
those cells and conditions that will have direct therapeutic applications.

Matching funds: California Pacific Medical Center will provide matching funds for the equipment and renovation match from its
yearly capital budget funds. In 2004 and 2005 the Institution provided approximately $7,000,000 for renovation and equipment
purchase for the Research Institute laboratory, vivarium, and administrative space at 475 Brannan. The matching funds for this
project are considerably less than the prior capital allocations we have obtained from the medical center.
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Section C. Stem Cell Techniques Course (if applicable)

Based on the information provided in Part One of the application describing the course, include a justification of the additional 
space required and additional equipment requested, if any.  Include additional square footage and provide as an attachment one 
11x17 page of the proposed floor plan of the renovated space. (narrative limited to 1 page)

Limit narrative to visible field area.

10
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Section C. 1. Schedule and Drawdown of Funds Table (if applicable)

Activity/Milestone Start Date

Completion or 

Milestone Date

Request for Planning Funds (10% of Construction 
Costs)

Prepare Preliminary Plans

Approval of PPs

Prepare Working Drawings

Approval of WDs

Request Construction Contract funds (80% of 
Construction Costs)

Advertise for Construction Contract

Award Construction Contract

Construction Activities

Beneficial Occupancy

Notice of Completion

Request Construction Completion Amount (10% of 
Construction Funding)

1

2

3

4

5

6

7

8

9

10

13

14

15

Grant Award (estimate)

Amount of CIRM 

funds to be drawn

“Preliminary Plans” (PPs) represent approximately 35 percent of the design effort, or may be considered the product of 
completing the "Design Development" (DDs) phase of architectural work. 

“Working Drawings” (WDs) represent drawings and specifications from whicha contractor may determine the full extent of 
work contemplated in the project for purposes of submitting a bid; may be referred to as completion of “Construction 
Documents” (CDs) phase of architectural work. 

“Additional Equipment” represents equipment to be used for the Stem Cell Techniques Course.

Completion of Additional Equipment Purchases11

Request Additional Equipment Purchase funds12

#

Provide a realistic schedule and drawdown of funds for completing each activity/milestone, as indicated below.

11

$ 000

$ 000

$ 000
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Section C. 2. Budget (if applicable)

Provide a complete budget for the additional renovation that includes construction costs, design fees, administration of the 
project, other costs (i.e. installation of equipment) and a construction contingency (limited to 7-10% of the construction budget). 
Identify the amount of CIRM funds requested and the matching funds (construction requires 20% matching funds). Provide a 
complete budget for additional movable equipment (equipment requires 20% matching funds). (narrative limited to 3 pages)

(Note: An Excel spreadsheet can be attached as long as the total submission for this Section is limited to 3 pages)

12
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Budget Category

Section C. 3. Budget Summary Table (if applicable)

Total Budget CIRM Grant Funds Institutional Match

Other Project Costs

Construction Contract Costs

Other Construction Costs (institutional)

Subtotal Construction

Design Fees

Administrative Costs

Construction Contingency

Total Construction

Additional Movable Equipment

Total Budget

Gross Square Feet

Assignable Square Feet Const Costs/ASF

Const Costs/GSF

Complete the budget summary for the use of CIRM funds. 
Note: All colored fields contain calculated data. Please do not enter anything in those fields.

13

$ 0.00

$ 0.00

$ 0.00

$ 0.00
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Complete, save, and print Part Two of the Shared Research Laboratory Grant Information. 

Submit electronic application as an email attachment to laboratory@cirm.ca.gov no later than 5:00pm PST on March 16, 2007. 

Mail* the original executed Part Two application and five (5) copies to: 

Shared Research Laboratory Grant Application 

California Institute for Regenerative Medicine 
210 King Street 
San Francisco, CA 94107 

 *Mailing must be postmarked no later than March 16, 2007. 

Applications will not be accepted after these deadlines.

Section D. Signature Page

Authorized Organizational Official Date

Project Start Date

Facilities Contact

Print Name Title

Construction Start Date Occupancy Date

Total Part Two Funds Requested for Shared Laboratory Space

Total Part Two Funds Requested for Stem Cell Techniques Course

Total Capital Funds Requested

Program Director Date

Print Name Title

14

Sep 1, 2007

Ms. Lynne Day
Director of Research Operations
Other
475 Brannan Street, Suite 220
San Francisco, CA 94107
(415) 600-3014
dayL@cpmcri.org

Sep 15, 2007 Jan 15, 2008

$1,709,820

$ 656,250
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Shared Research Laboratory Information Form Part One Supplement   Page

Provide information on past performance for 3 projects.

Historical Performance

Limit Budget Justification to visible field area.

Project Information

Program Director Name:

Project 1 Project 2 Project 3

Brief Project Title

Original Budget (Total project cost)

Final project cost

Scheduled Completion Date

Gross Square Feet involved

Actual Notice of Completion Date

Assignable Square Feet involved

Approximate number of change orders

Value of all change orders & claims

Type of construction management

Application Number

Please enter the number of laboratory alteration projects completed by the applicant in the past 2 years (in the range of $1-5
million in project cost), and the approximate total dollar value that these projects represent.

Total Laboratory Alteration Projects Approximate Total Value

Laboratory Alteration Projects

1

Install Clinical Lab Equip

$ 413,613

$ 410,000

Nov 6, 2006

3,000

Nov 15, 2006

3,000

1

$ 000

Design-Bid-Build

GI Lab Replace Scope Wash

$ 322,000

$ 282,675

Dec 29, 2005

100

Dec 16, 2005

100

0

$ 000

Design-Bid-Build

Bayview Child Center

$ 300,000

$ 320,000

Feb 5, 2007

6,000

Feb 12, 2007

5,000

2

$ 20,000

Design-Bid-Build

CL1-00512-1

1 $7,100,000



Quotation details
__________________________________________________________________________________________________
__________

Item Material (Old number) Quantity Price Amount
Description

__________________________________________________________________________________________________
__________

0010 Freedom Cellerity

0020 30020393             1  PC  388,310.00    388,310.00 

INSTRUMENT CELLERITY
Discount                       10.00 %    38,831.00-

 349,479.00 

Freedom EVO 200 including EVOware Plus, CellGEM and all LH, HW

adaptations for Cellerity

0030 30012904 (760037)            1  PC    2,434.20      2,434.20 

THERMOSTAT LAUDA ECOLINE 203 US
Discount                       10.00 %       243.42-

   2,190.78 

LAUDA ECOLINE 203 Recirculator, US Version, 110V

0040 30014265             1  PC  124,662.10    124,662.10 

INCUBATOR LICONIC STOREX 500 IC SA
Discount                       10.00 %    12,466.21-

 112,195.89 

StoreX STX500 IC SA, stand alone incubator

0050 30014273             1  PC    3,436.50      3,436.50 

OPTION BI LEVEL STOREX 500

Dr. R.Geoffrey Sargent
Advanced Cell Technology
1201 Harbor Bay Parkway  Suite 120
ALAMEDA CA  94502

Mail Correspondence To:  Tecan US, Inc., P.O. Box 13953, Research Triangle Park, NC 27709

Telephone:  800-352-5128       Fax:  919-361-5201

ORDERING INFO: Faxed, mailed, or e-mailed copy of the PO is required for order processing.  Visa, Mastercard and American

Express are accepted for orders valued below $5,000 USD only.

Fax: 919-361-3601                 E-Mail: order.entry@tecan.com

Quotation
Document Number 20030528-02 / 03/16/2007
Customer Number 124385
Created By Permethius Austin
Telephone +1 (800) 832-2687
Tecan Rep. John Ham
Telephone

Page 1 of    7

Valid to 03/30/2007 Currency USD
Payment Terms Pay immediately w/o deduction
Incoterms Ex Works Tecan

loves
Oval



Quotation details
__________________________________________________________________________________________________
__________

Item Material (Old number) Quantity Price Amount
Description

__________________________________________________________________________________________________
__________

Discount                       10.00 %       343.65-

   3,092.85 

Option, Bi-Level, 2 Carousel Platforms, StoreX STX500

0060 30019276             1  PC   11,913.80     11,913.80 

OPTION TRANSFER STATION 400MM STOREX
Discount                       10.00 %     1,191.38-

  10,722.42 

Transferstation Liconic Storex, extended 400mm, used in Cellerity

0070 30014452             1  PC    6,829.90      6,829.90 

BCR STOREX STX 500 602 1000
Discount                       10.00 %       682.99-

   6,146.91 

Option, Barcode Reader, STX500, STX602, STX1000, LPX440

0080 30013567             1  PC    2,322.90      2,322.90 

SENSOR PLATE PRESENCE STOREX
Discount                       10.00 %       232.29-

   2,090.61 

Option, Plate Sensor, StoreX STX 40/100/220/500/602, STR44/240,

LPX44/440, and LPR240

0090 30014060            10  PC      630.40      6,304.00 

CAS.STANDARD MP STOREX 22 LEVEL STEEL
Discount                       10.00 %       630.40-

   5,673.60 

Stack, Stainless Steel, StoreX STX40/100/220, STX500/1000 Bi-Level,

LPX44/440, 22 position / 23mm pitch

0100 30014312            10  PC      851.00      8,510.00 

CAS.STANDARD MP STOREX 28 LEVEL STEEL
Discount                       10.00 %       851.00-

   7,659.00 

Stack, Stainless Steel, microplate, StoreX STX500 and STX1000 Bi-Level

System, 28 position / 23mm pitch

0110 30014000             1  PC    6,183.80      6,183.80 

OPTION FAST GASSING CO2 STOREX
Discount                       10.00 %       618.38-

   5,565.42 

Option, Fast CO2 Gassing, StoreX (all STX and STR models)

Mail Correspondence To:  Tecan US, Inc., P.O. Box 13953, Research Triangle Park, NC 27709

Telephone:  800-352-5128       Fax:  919-361-5201

ORDERING INFO: Faxed, mailed, or e-mailed copy of the PO is required for order processing.  Visa, Mastercard and American

Express are accepted for orders valued below $5,000 USD only.

Fax: 919-361-3601                 E-Mail: order.entry@tecan.com

Quotation 20030528-02/02/16/2007 continued

Page 2 of    7



Quotation details
__________________________________________________________________________________________________
__________

Item Material (Old number) Quantity Price Amount
Description

__________________________________________________________________________________________________
__________

0120 30020398             1  PC   42,961.30     42,961.30 

HOOD CLEANBENCH CELLERITY COMPLETE
Discount                       10.00 %     4,296.13-

  38,665.17 

Hood cleanbench type with HEPA filters. Includes worktable and all

fixtures for Cellerity.

0130 30020395 (10280545)            1  PC   10,969.50     10,969.50 

REFRIGERATOR REVCO REL3004A MEDIA US
Discount                       10.00 %     1,096.95-

   9,872.55 

Laboratory refrigerator including mounting rack for 8 cell culture media

bags and holes for bag tubings (e.g. for Cellerity) US version

0140 30020411             1  PC   96,325.60     96,325.60 

CELLCOUNTER CEDEX CELLERITY
Discount                       10.00 %     9,632.56-

  86,693.04 

Innovatis CEDEX trypan blue cell counter including adaptations for

Cellerity, PC and remote control SW

0150 10760010 (760010)            1  PC    6,421.30      6,421.30 

THERMOSTAT RECIRCULATOR F25-MC JULABO US
Discount                       10.00 %       642.13-

   5,779.17 

Recirculator, Julabo Model F25-MC, 115V/60Hz

0160 30020895             1  PC    7,083.30      7,083.30 

FRAME MEDIABAG CELLERITY
Discount                       10.00 %       708.33-

   6,374.97 

Mounting rack for 8 cell culture media bags (e.g. for Cellerity). Fits

into Refrigerators 30020395 (US) and 30020397 (EU).

0170 10613031 (61-517)            2  PC      721.40      1,442.80 

CARRIER 384WELL MP 3 POS.ACCESSIBLE ROMA
Discount                       10.00 %       144.28-

   1,298.52 

Microplate Carrier, 3-Position, Landscape

0180 10613020 (61-449)            3  PC      211.80        635.40 

CARRIER ADDITIVE TROUGH 3 PCE. MAX.100ML
Discount                       10.00 %        63.54-

Mail Correspondence To:  Tecan US, Inc., P.O. Box 13953, Research Triangle Park, NC 27709

Telephone:  800-352-5128       Fax:  919-361-5201

ORDERING INFO: Faxed, mailed, or e-mailed copy of the PO is required for order processing.  Visa, Mastercard and American
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     571.86 

Trough Carrier, 3-Position, 100 mL, disposable troughs sold separately

0190 10613048 (613048)            1  PC      262.60        262.60 

TROUGH DISPOSABLE 100ML PP TRA. 108 PCE.
Discount                       10.00 %        26.26-

     236.34 

Disposable Troughs, 100 mL, box of 108, natural transparent polypropylene.

Dead volume approx. 3.3 mL.

0200 10613056 (613056)            1  PC      380.70        380.70 

RACK TROUGH 350ML 1 GRID GENESIS
Discount                       10.00 %        38.07-

     342.63 

Reagent Carrier, 1-Position, 350 mL

0210 10613052 (613052)            1  PC    5,061.20      5,061.20 

RACK TEMP.CTLD.TROUGH 4*400ML GENESIS
Discount                       10.00 %       506.12-

   4,555.08 

Reagent Carrier, 4-Position, 400 mL, Temperature Controlled through

External Recirculator, includes four Glass Reservoirs and covers.

Recirculator and tubing sold separately

0220 10760010 (760010)            1  PC    6,421.30      6,421.30 

THERMOSTAT RECIRCULATOR F25-MC JULABO US
Discount                       10.00 %       642.13-

   5,779.17 

Recirculator, Julabo Model F25-MC, 115V/60Hz

0230 10612674 (61-494)            1  PC      764.60        764.60 

HOTEL 9MP GENESIS RWS
Discount                       10.00 %        76.46-

     688.14 

Hotel, 9-Position, Microplate, Adjustable Shelves

0240 30027252             2  PC    5,800.00     11,600.00 

CAR. 1X3 MP LAND. H-P MICRO20 STIR. CPL.
Discount                       10.00 %     1,160.00-

  10,440.00 

Carrier 2x3 MP Landscape with 3 HP Magnet Stirrer and

and 1 Controller

Mail Correspondence To:  Tecan US, Inc., P.O. Box 13953, Research Triangle Park, NC 27709

Telephone:  800-352-5128       Fax:  919-361-5201

ORDERING INFO: Faxed, mailed, or e-mailed copy of the PO is required for order processing.  Visa, Mastercard and American
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0250 10280222 (280222)            1  PC      831.70        831.70 

PORT EDGE USB-8 PORT SERIAL
Discount                       10.00 %        83.17-

     748.53 

Edgeport 8 Serial Port Expansion Device

0260 30010455 (40-645)            6  PC       39.50        237.00 

CABLE 9M-9F STRAIGHT THRU 25FT
Discount                       10.00 %        23.70-

     213.30 

Serial Cable, 9 Pin , RS232 male - female, straight through, 25ft

0270 30028265             1  PC    2,085.80      2,085.80 

COMPUTER HP XP DC5700 SFF DUO CORE 2GB
Discount                       10.00 %       208.58-

   1,877.22 

COMPUTER HP XP DC5700 SFF DUO CORE 2GB

0280 30028266             1  PC       50.48         50.48 

SPEAKER SET X-140 BLK PEAK PWR 10W
Discount                       10.00 %         5.05-

      45.43 

SPEAKER SET X-140 BLK PEAK PWR 10W

0290 30028842             1  PC      839.00        839.00 

HP L1706 SMART BUY FLAT PANEL MONITOR
Discount                       10.00 %        83.90-

     755.10 

0300 10280417 (280417)            1  PC      351.00        351.00 

SWITCH 8X10/100-RJ45
Discount                       10.00 %        35.10-

     315.90 

Switch 10/100 8xRJ45

0310 30012327 (65-038)            1  PC      579.20        579.20 

TABLE COMPUTER
Discount                       10.00 %        57.92-

     521.28 

Computer Stand, 3 Shelves, with Casters

0320 30001443             1  AU   15,000.00     15,000.00 

Factory Acceptance Testing
Discount                       10.00 %     1,500.00-

Mail Correspondence To:  Tecan US, Inc., P.O. Box 13953, Research Triangle Park, NC 27709

Telephone:  800-352-5128       Fax:  919-361-5201

ORDERING INFO: Faxed, mailed, or e-mailed copy of the PO is required for order processing.  Visa, Mastercard and American
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  13,500.00 

System Specific Integration

0330 30001443             1  AU   15,000.00     15,000.00 

Site Acceptance Testing
Discount                       10.00 %     1,500.00-

  13,500.00 

System Specific Integration

0340 30001582             1  AU    8,700.00      8,700.00 

Installation and Software Overview
Discount                       10.00 %       870.00-

   7,830.00 

Installation & Software Overview

----------------------------

List price   794,910.98 

Discount    79,491.10-

Total   715,419.88 

Tax Amount    59,551.63 

----------------------------

Total Amount USD   774,971.51 

Mail Correspondence To:  Tecan US, Inc., P.O. Box 13953, Research Triangle Park, NC 27709

Telephone:  800-352-5128       Fax:  919-361-5201

ORDERING INFO: Faxed, mailed, or e-mailed copy of the PO is required for order processing.  Visa, Mastercard and American
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                                            General Information
- Delivery: Refer to the attached proposal.
- Shipping: Shipping & Handling Charges will be added to the invoice. If special delivery arrangements

are necessary (truck with a lift-gate, or inside delivery and unpacking services, or advance
notice before delivery), please clearly indicate these needs on the PO.

- Acceptance:   Refer to the attached proposal.

- Ordering Info: Faxed, Mailed, E-mailed copy of the PO is required. Fax (919-361-3601) E-mail: Order.Entry@Tecan.com.
The maximum amount allowed for a credit card transaction is $5,000.

Any images displayed are for example purposes only. Items in image may or may not be listed in this quotation. For all
included items, please refer to the items listed above.

As a component supplier, Tecan shall be responsible only to the extent set forth in the warranty accompanying each item
of the Equipment. Tecan cannot assume any responsibility or accept liability when your company or end user uses the
Equipment as a component in a finished device with a specific application. Further your company shall be solely
responsible to comply with regulatory guidelines to include maintaining records and performing required validations. The
items listed in this quotation are intended for Research Use Only, not for diagnostic testing.

This quote is subject to and is governed by the General Terms of Sales of Tecan US Inc. as attached to this quote. By
accepting this quote and/or by placing a purchase order for Tecan products, the customer explicitly agrees to these
General Terms of Sales of Tecan US Inc. and they shall become integrated part of each sale and purchase contract for
Tecan products concluded between the customer and Tecan US Inc. Any additional or deviating terms submitted by the
Customer (including without limitation on a purchase order or otherwise) shall not be binding on either party unless
explicitly otherwise agreed in writing.

Tecan strives to exceed our customers' expectations. Our goal is to continuously improve the quality of our products and
processes in an environment that promotes compliance, integrity and teamwork.

For more information, please contact your local Sales Representative listed above.

Mail Correspondence To:  Tecan US, Inc., P.O. Box 13953, Research Triangle Park, NC 27709

Telephone:  800-352-5128       Fax:  919-361-5201

ORDERING INFO: Faxed, mailed, or e-mailed copy of the PO is required for order processing.  Visa, Mastercard and American

Express are accepted for orders valued below $5,000 USD only.

Fax: 919-361-3601                 E-Mail: order.entry@tecan.com
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GENERAL TERMS OF SALES of TECAN US Inc 

. (hereinafter referred to as “Tecan”) 
 

1. TYPE OF STATEMENT 
These general terms of sales (“Terms of Sale”) apply to the 
purchase, sale and delivery of Tecan instruments, Software 
(as defined in Section 4 below), components, spare parts and 
consumables or any combination of the foregoing, identified on 
the attached quote (all together hereinafter referred to as the 
“Products”). By signing and returning to Tecan the quote to 
which these General Terms of Sales are attached or by 
submitting a purchase order for the respective Product(s) to 
Tecan (whether by facsimile, mail or e-mail), the customer 
agrees to comply with and to be bound by these Terms of 
Sale. Deviations from these Terms of Sale can only be agreed 
on in writing by Tecan. Any additional or deviating terms 
submitted by the customer (including without limitation on a 
purchase order or otherwise) shall not be binding on Tecan 
unless expressly agreed to in writing by Tecan. 

2. QUOTE AND ACCEPTANCE 
Tecan’s quote for the delivery of Products is valid for 90 days 
from the date of receipt of the quote by the customer. None of 
the offer or project documents provided by Tecan in 
connection with the quote shall be passed on to third parties 
nor copied unless Tecan explicitly agrees in writing. Upon 
Tecan’s request, the customer shall return all offer and project 
documents in connection with unaccepted quotes. Once 
having accepted a quote or once having submitted a purchase 
order, the customer shall only have the right to cancel the 
purchase against payment of a sum equal to [20] percent of 
the purchase price. Should such cancellation be notified by the 
customer to Tecan [15] days prior to the agreed delivery date 
or later, the customer shall pay a sum equal to [70] percent of 
the purchase price. 

3. PRICES AND DELIVERY 
Tecan’s prices in the quotes do not include VAT, local sales, 
use or other taxes, shipping costs, customs duty and 
insurance costs, which taxes, costs and duties are the 
responsibility of customer. Tecan arranges Product shipment 
and transportation insurance at its own discretion but at the 
costs of the customer. All Products are delivered to customer 
Ex-Works (Incoterms 2000) Tecan’s factory. Any delivery 
dates indicated in the quotes are approximate and not binding 
on Tecan. 

4. SOFTWARE LICENSE AND RESTRICTIONS 
Subject to customer’s payment of the price identified on the 
quote, Tecan hereby grants to customer a non-exclusive, non-
transferable, non-sublicensable license to use the Tecan 
software set forth in the quote (the “Software“) and all related 
documentation provided by Tecan (the "Documentation," and 
referred to collectively with the Software as the "Software 
Products") solely for the purpose as identified in software 
documentation. 

Customer shall not, and shall not allow any third party to: (a) 
reverse assemble, decompile, disassemble, or otherwise 
reverse engineer or attempt to reconstruct or discover any 
source code, or underlying ideas or algorithms of the Software; 
(b) provide, lease, lend, use for timesharing or service bureau 
purposes or otherwise use or allow others to use the Software 
Products for the benefit of any third party; or (c) copy, modify, 
incorporate into or with other software or create a derivative 
work of any part of the Software Products. Notwithstanding 
anything to the contrary in the foregoing, customer may make 
one (1) copy of the Software Products for back-up purposes 
only, provided that customer reproduces all copyright notices 
and other proprietary legends on such copy. 

The Software and its underlying source code, including any 
updates, modifications and enhancements thereto, and any 

and all Documentation delivered by Tecan to customer shall at 
all times remain the sole and exclusive property of Tecan. 
Customer shall not have any interest in the Software, 
Documentation, or any part thereof, except for the limited 
license rights granted to customer hereunder. 

Customer understands and agrees that Tecan considers the 
Software Products to be the proprietary and confidential 
information of Tecan. Customer agrees to maintain the 
Software Products in confidence, and except for the right of 
Customer to make a copy of the Software Products, Customer 
agrees not to disclose, duplicate or otherwise reproduce, 
directly or indirectly, the Software Products in whole or in part. 

5. PASSING OF RISK 
The risk of Product loss or destruction passes to the customer 
upon departure of the shipment from Tecan’s factory and/or 
other Tecan facility where such Product is stored.  In case of 
delay of shipment due to circumstances for which the 
customer is accountable, the risk passes to the customer upon 
readiness of the Product for shipment. 

6. PAYMENTS 
Payments are due thirty (30) days after the date of the invoice 
or, in case an Installation Qualification or an Operational 
Qualification is carried out and/or supported Tecan, thirty (30) 
days after Acceptance (as defined in Section 8 below). Upon 
expiration of this thirty day payment period, any unpaid 
amounts shall accrue interest in an amount equal to eight 
percent annually. Customer has no right to offsetting unless 
the customer’s claim was explicitly approved in writing by 
Tecan. Customer has no right to assign any claims to a third 
party without the prior written consent of Tecan. 

7. RETENTION OF TITLE 
Tecan keeps full title in all Products delivered to the customer 
as long as the customer has not fulfilled all of its payment 
obligations in connection with the delivery of the respective 
Products. Until customer has paid in full all amounts owed by 
customer to Tecan with respect to a Product, customer shall 
not sell, pledge, mortgage, grant security interest or otherwise 
dispose of any such Product. The customer authorizes Tecan 
to make registrations or filings with the competent authorities 
that might be necessary to effect such retention of title. As 
security for the prompt and complete payment, performance 
and observance of all of customer’s payment and other 
obligations hereunder (collectively, the “Secured Obligations”), 
customer hereby pledges, hypothecates, delivers, transfers 
and assigns to Tecan, and grants to Tecan, a security interest 
in and to all of customer’s right, title and interest in and to the 
Products, including the Software and Documentation, and all 
Proceeds (as defined in the North Carolina G.S. § 25-9-102), 
tort claims, insurance claims and other rights to payments not 
otherwise included in the foregoing and products of the 
foregoing and all accessions to, substitutions and 
replacements for, and rents and profits of, each of the 
foregoing. 

8. VALIDATIONS 
Depending on the Products delivered and as agreed between 
the parties, Tecan may perform an Installation Qualification as 
well as support an Operational Qualification at the premises of 
the customer. Installation Qualification is understood as a 
qualification performed at the time of installation which 
documents that the installation complies with the 
manufacturer’s specifications. Operational Qualification is 
understood as a qualification performed subsequent to 
installation which documents that the supplied equipment 
performs consistently within limits and tolerances as jointly 
specified by Tecan and the customer. Customer shall sign a 
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qualification protocol to confirm the performance of the 
Installation Qualification and Operational Qualification, such 
qualification protocol is deemed to constitute the acceptance of 
the Product (“Acceptance”). It is the customer’s responsibility 
to carry out a Performance Qualification, which is understood 
as the qualification establishing confidence through 
appropriate testing and/or calibration procedures that the final 
result of a specified process or assay meets all release 
requirements with regard to proper functionality, gauging, and 
safety. Tecan shall only assist in such Performance 
Qualification if Tecan agrees to do so pursuant to terms and 
conditions agreed on between the parties in a separate 
agreement, and, unless otherwise stipulated in such an 
agreement, Tecan does not assume any liability for any 
performance parameters subject to testing in a Performance 
Qualification. 

9. TRACEABILITY 
If the customer intends to resell, lease or otherwise dispose of 
or relocate any Products (other than Software Products which 
are non-transferable in accordance with Section 4) that are 
subject to medical device or similar regulations in any 
jurisdiction to any third party or any other business unit, he/she 
shall inform Tecan in writing about such intention at least four 
weeks prior to the actual execution of such transaction or 
action by indicating the serial number of the Products as well 
as the identity, location and scope of business of the 
respective receiver. This obligation shall not affect the 
customers' general right to dispose of the Products (other than 
Software Products which are non-transferable in accordance 
with Section 4) within the boundaries of applicable law. The 
customer shall at all time keep appropriate records ensuring 
traceability of each instruments purchased from Tecan and 
has to allow Tecan and any competent governmental authority 
access to such records upon request. 

10. DISCLAIMER OF WARRANTIES AND LIABILITY & 
LIMITATION OF REMEDIES 
TECAN WARRANTS FOR THE WARRANTY PERIOD 
DESCRIBED IN THE NEXT PARAGRAPH THAT THE 
PRODUCTS MEET THE WRITTEN SPECIFICATIONS THAT 
MIGHT HAVE BEEN AGREED TO IN WRITING BETWEEN 
THE PARTIES, BUT MAKE NO OTHER WARRANTIES, 
EXPRESS OR IMPLIED. IN PARTICULAR, TECAN MAKES 
NO IMPLIED WARRANTY OF MERCHANTABILITY OR ANY 
OTHER IMPLIED WARRANTY, INCLUDING ANY IMPLIED 
WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE, 
NON-INFRINGEMENT, QUIET ENJOYMENT, DATA 
ACCURACY AND SYSTEM INTEGRATION. TECAN SHALL 
NOT BE LIABLE IF THE PRODUCTS OR PARTS OF THE 
PRODUCTS ARE USED TOGETHER WITH INSTRUMENTS 
OR SOFTWARE OTHER THAN THOSE DELIVERED BY 
TECAN.  TECAN DOES NOT GUARANTEE THAT USE OF 
THE SOFTWARE WILL BE UNINTERRUPTED OR ERROR-
FREE 

THE WARRANTY PERIOD IS 12 (TWELVE) MONTHS 
BEGINNING WITH THE RECEIPT OF THE PRODUCTS BY 
THE CUSTOMER OR IN CASE AN INSTALLATION 
QUALIFICATION OR OPERATIONAL QUALIFICATION IS 
CARRIED OUT AND/OR SUPPORTED BY TECAN, 12 
(TWELVE) MONTHS BEGINNING WITH THE ACCEPTANCE 
(AS DEFINED IN SECTION 8 ABOVE). THE CUSTOMER 
SHALL INSPECT THE PRODUCTS IMMEDIATELY AFTER 
RECEIPT FOR ALLEGED NON-CONFORMANCE WITH 
AGREED SPECIFICATIONS (HEREINAFTER, SUCH NON-
CONFORMANCE REFERRED TO AS A “DEFECT”) AND 
SHALL NOTIFY TECAN IN WRITING OF ANY NON-LATENT 
DEFECTS WITHIN 10 (TEN) DAYS AFTER RECEIPT OF 
THE PRODUCTS. OTHERWISE, THE PRODUCTS ARE 
DEEMED TO BE ACCEPTED WITHOUT RESERVATION 
AND ANY CLAIMS OF THE CUSTOMER AGAINST TECAN 
ARE WAIVED, INCLUDING ANY CLAIM OF BREACH OF 
WARRANTY. THE CUSTOMER MUST NOTIFY TECAN IN 
WRITING OF ANY ALLEGED LATENT DEFECTS 

IMMEDIATELY AFTER THEIR DISCOVERY, BUT IN NO 
EVENT LATER THAN 12 (TWELVE) MONTHS AFTER 
RECEIPT OR ACCEPTANCE OF THE PRODUCTS. 

TECAN HAS THE CHOICE, AT ITS SOLE DISCRETION, TO 
EITHER REPAIR OR REPLACE ANY PRODUCT THAT 
CONTAINS AN ALLEGED DEFECT. IF SUCH REPAIR 
FAILS OR THE REPLACEMENT IS DEFECTIVE TOO, THE 
CUSTOMER HAS THE RIGHT TO EITHER CLAIM FOR A 
REASONABLE REDUCTION OF THE PURCHASE PRICE 
OR TO CANCEL THE PURCHASE CONTRACT AND TO 
RETURN THE PRODUCT(S) IN QUESTION. IN THE LATTER 
CASE, TECAN HAS NO OBLIGATION TO PAY ANY 
DAMAGES IN CONNECTION WITH THE DEFECTS, OTHER 
THAN THE PURCHASE PRICE. HOWEVER, IN CASE OF 
DEFECTS THAT ARE NOT MATERIAL, THE CUSTOMER 
DOES NOT HAVE THE RIGHT TO THE CANCELLATION OF 
THE PURCHASE CONTRACT. CLAIMS THAT ARE DUE TO 
ORDINARY ABRASION, IMPROPER USE, MODIFICATIONS 
OF THE PRODUCTS OR ALIKE ARE EXCLUDED. 
CUSTOMER ACKNOWLEDGES AND AGREES THAT ANY 
AND ALL WARRANTIES AND REPRESENTATIONS 
HEREUNDER WITH RESPECT TO A PRODUCT SHALL BE 
NULL AND VOID IN THEIR ENTIRETY IN THE EVENT ANY 
SUCH PRODUCT IS SERVICED, MAINTAINED, REPAIRED, 
ADJUSTED OR MODIFIED IN ANY MANNER OTHER THAN 
AS SET FORTH IN THE APPLICABLE PRODUCT MANUAL 
(AS DEFINED IN SECTION 13 BELOW). THIRD PARTY 
COMPUTERS THAT MIGHT BE PART OF A DELIVERY ARE 
EXCLUDED FROM ANY WARRANTY. 

11. LIMITATION OF LIABILITY 
IN ALL CIRCUMSTANCES THE EXTENT OF TECAN’S 
LIABILITY IS LIMITED TO THE PURCHASE PRICE OF THE 
PRODUCT(S) IN QUESTION. IN NO EVENT SHALL TECAN 
BE LIABLE FOR ANY INCIDENTAL OR CONSEQUENTIAL 
DAMAGES, INCLUDING DAMAGES FOR LOST PROFITS, 
LOST SALES, INJURY TO PERSON OR PROPERTY OR 
ANY OTHER INCIDENTAL OR CONSEQUENTIAL LOSS. 

12. INTENDED USE AND CUSTOMER’S LIABILITY 
To the extent required by applicable medical devices law or 
similar law governing the use of the Products, the Products 
shall only be used consistent with the purpose, specifications, 
and fields of application as defined in the quote and/or product 
description issued by Tecan (“Intended Use”), and shall not be 
modified or combined with other items in a way not compliant 
with their Intended Use. The Intended Use also includes a 
designation of a Product as a single-use device, or a research-
use-only product, or general laboratory equipment. Tecan shall 
not be liable for and does not warrant legal or regulatory 
compliance for Products operated and/or modified and/or 
combined with other items beyond their Intended Use. In any 
event, Tecan’s Products are only components and Tecan 
cannot assume any responsibility or accept liability when the 
customer or end user uses the Product as a component of an 
integrated system for a specific application. It is the customer’s 
or user’s sole responsible to comply with regulatory guidelines 
to include maintaining records and performing required 
validations. 

If the customer operates and/or modifies the Products and/or 
combines them with other items beyond their Intended Use, 
the customer shall indemnify and hold Tecan harmless from 
any third parties’ claims, including actions taken by public 
bodies, to the extent such claims or actions arise in connection 
with customer’s operations, modifications, or combinations of 
the Products beyond their Intended Use. This also applies in 
case of a resale of Products modified or combined with other 
items beyond their Intended Use by the customer to third 
parties. 

13. REGULATORY COMPLIANCE OF THE CUSTOMER AND 
NOTIFICATION OF COMPLAINTS 



      

 -3- 

Version  08.2006  Terms and conditions(ADJUSTED).DOC  

The customer undertakes to only use, service and maintain the 
Products in full compliance with all applicable laws and 
regulatory requirements and any instruction given in Tecan’s 
manuals accompanying the Products (the “Product Manuals’). 
The customer shall be responsible for complying with all 
applicable laws and regulations including, but not limited to, 
any applicable reporting and recordkeeping requirements. The 
customer shall notify Tecan within a reasonable period of time 
of any complaints involving the Products and shall cooperate 
with Tecan in the investigation of complaints and the execution 
of field actions. The customer shall ensure maintenance of the 
Products by qualified personnel only. Upon request of Tecan, 
the customer shall provide Tecan with all relevant service 
documentation. If the customer fails to ensure legal or 
regulatory compliance with respect to the use, service and 
maintenance of the Products, or does not ensure that Products 
are maintained by qualified personnel, the customer shall 
indemnify and hold Tecan harmless from damages, losses, 
claims and expenses to the extent such damages, losses, 
claims and expenses arise in connection with the customer’s 
failure to ensure legal or regulatory compliance or the 
customer’s failure to ensure that Products are maintained by 
qualified personnel. 

 

14. PLACE OF JURISDICTION AND APPLICABLE LAW 
Any dispute or any claims arising out of this Agreement shall 
be exclusively brought before and decided by the U.S. District 
Court for the Eastern District of North Carolina, or such other 
jurisdiction as the parties may mutually agree upon. This 
Agreement shall be governed by and construed in accordance 
with the laws of the State of North Carolina (excluding the 
choice of law rules thereof). The Vienna Convention on 
Contracts for the International Sales of Goods is excluded. 

15. MISCELLANEOUS 
Should any provision of the these Terms of Sales or any other 
contractual arrangement between the parties referring to these 
Terms of Sales be or become invalid, the other provisions shall 
not be affected and the parties shall use their reasonable 
endeavours to reach agreement to have the invalid provision 
replaced by a valid arrangement which comes as close as 
possible to the purpose of the invalid provision and to the 
intention of the parties related to such provision.  These 
General Terms of Sale and the quote to which they are 
attached constitute the entire agreement between and 
understanding of the parties, and supersede all prior 
agreements or understandings, whether written or oral, with 
respect to this subject matter. Except as expressly stated 
herein, no terms, conditions, or warranties, other than those 
written in these Terms of Sale, and no amendments or 
modifications of these Terms of Sale will be binding on the 
parties unless in writing and signed by Tecan and customer. 

 

 

Customer’s acceptance: 

 

______________________________________ 

Place and date) 

 

______________________________________ 

(Customer’s name) 

 

______________________________________ 

(Signature) 



 
Appendix A 

RFA 07-01 CIRM Shared Research Laboratories 

Application:  CL1-00512-1    
 
Title:  CPMC Shared  Research Laboratory 
 
Public Abstract:   
Human Embryonic Stem (hES) cells have the capacity to become all of the cell types of the human body. However, 
clinical applications of these cells require an understanding of how to isolate the downstream embryonic 
progenitors (EPs) of specific tissues. The CPMCRI Shared Research Laboratory (SRL) proposes to utilize a new 
two-step single cell technique to rapidly isolate a large number of potentially useful EPs, expand the number of 
those cells, test them for quality, and then share those purified cell types with other medical researchers throughout 
California. Specifically, the SRL will: 
 
1. Isolate uniform populations of novel EPs that can become different tissues directly from discarded human IVF 
embryos. Using the two-step technology, ~ 1000 novel cell lines will be isolated and analyzed for gene expression 
and quality, banking, and distribution.  
 
2. Isolate uniform populations of novel EPs that can become different tissues from hES cells derived from discarded 
IVF embryos carrying disease genes. In collaboration with Pacific Fertility Center, embryos carrying disease genes 
will be used to generate hES cells or caused to change into cells that can become different tissues using the two-
step technology. Novel disease-bearing EP lines will be provided to California researchers in parallel to the normal 
lines for drug discovery and inherited disease research. 
 
To this end a 1500 sq/ft laboratory at CPMCRI will be renovated and dedicated as the SRL for stem cell research 
not sanctioned by the Federal Government. The facility will contain 3 cell culture hoods, 6 incubators, a 
cryopreservation system, microscopes, centrifuges, a robotics cell culture platform, and various equipment items 
necessary for cell culture.  
 
The Principal Investigator will serve as the Director of the facility. A Facilities Manager will be responsible for the 
day-to-day supervision of the facility. Core personnel will be responsible for the culture, cryopreservation, and 
distribution of the cells to researchers at CPMCRI, neighboring institutions, and institutions throughout California. 
CPMCRI researchers have projects that include neurological disease (ALS and nerve cell regeneration), cancer 
(breast cancer stem cells and cell migration), cardiovascular disease (myocyte regeneration), and inherited 
disease-related organ repair (cystic fibrosis and sickle cell disease). 
 
 
 
Statement of Benefit to California: 
The proposed research at the CPMCRI SRL benefits the people of California by providing medical researchers in 
the state novel human cell lines useful in both basic scientific study and potentially for use in the treatment of 
numerous degenerative diseases.  The CPMCRI SRL will provide its collaborators with human embryo-derived 
cells that are more differentiated than human embryonic stem cells, are closer in their characteristics to the actual 
tissue that they are intended to repair, and therefore are closer to therapeutic application.  The role of the SRL at 
CPMCRI will be to generate, characterize, test, and distribute these cell lines derived from normal human embryos 
through a process of direct differentiation wherein human embryonic stem cell lines are not utilized.  In addition, the 
CPMCRI SRL will generate EPs from embryos carrying inherited disease gene alleles. The novel method of 
deriving these cells and the unique genetic properties of those generated with abnormal genetic backgrounds, offer 
a unique service to California researchers, useful in understanding the biology of disease and early human 
development, cell based drug discovery, and for the cell-based treatment of degenerative disease. 
 
 
 




